Batavia School District 101

Batavia High School Addition/Renovations - Phase 2 - BR #2

2:00 P.M. Monday, April 5, 2010

Athletic Flooring 9E-2

Trade Contractor	Base Bid	Alternate No. 1 Fitness Room Surface	Alternate No. 2 Spike Free Running Track	Alternate No. 3 Floor Logos	Alternates No. 4 Protective Floor Covering	Addenda 1 thru 3	Bid Bond	Certified Check	Unit Prices	Public Certificates	Combination Bid	Notes
Dynamic Sports Construction	$ 508,495.00	$ 46,300.00	$ (8,475.00)	$ 6,850.00	$ 22,715.00	x	x		x	x		
Haldeman Homme	$ 412,627.00	$ 36,320.00	$ (3,800.00)	$ 6,000.00	$ 20,000.00	x	x		x	x		
Kiefer Specialty Flooring, Inc.	$ 427,275.00	$ 43,254.00	$ (4,714.00)	$ 12,200.00	$ 21,896.00	x			x	x		
Manico Flooring, Inc.	no bid											
Low Bid	$ 412,627.00											